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PROCUREMENT OF CONSULTANCY SERVICES FOR MASTER PLANNING, 

DETAILED DESIGNING AND CONSTRUCTION SUPERVISION OF 

INFRASTRUCTURE WORKS AT NAUSHAHRO FEROZE INDUSTRIAL PARK, 

NAUSHAHRO FEROZE   

 

National Industrial Parks Development and Management Company a subsidiary of Pakistan 

Industrial Development Corporation (PIDC) intends to procure services of Engineering 

Consultant for Master Planning, Detailed Designing and Construction Supervision of 

infrastructure development works including Roads, Drainage, Sewerage System including 

STP, Water Supply, Boundary Wall & Gate Office, Electricity Supply, Office Building, 

landsaping, hardscaping and other auxiliary buildings for Naushahro Feroz Industrial Park 

(NFIP). Total area of the project is approximate 80 Acres. Reputed consultants with 

relevant experience are invited for the project.  

 The Financial Proposal shall be on Lump sum basis. 

 

This Request for Proposals (RFP) consists of the following Parts:  

 

� Part A – Instructions to Consultant 

� Part B – Terms of Reference/ Scope of Work  

� Part C – Selection Criteria  

� Part D – Submission Forms  

� Part E – Draft Contract Agreement 

 

Location 

 

The land for Naushahro Feroze Industrial Park (NFIP) is situated in Deh Izat Wagan, Taluka 

and District Naushahro Feroze. 
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Part A 

Instructions to Consultants 
 

 
This part of the RFP describes the terms and conditions for the submission of the 

proposal.  

 

A.1 – Submission of Bids and all communication or enquiries about this RFP must be made 

in writing. 

 

A.2 – The interested firms are requested to submit their Proposal on date and time 

mentioned in advertisement. The Technical Bids would be opened on the same 

day. 

 

A.3 - The Proposal shall comprise the documents and forms listed in Part D. 

 
A.4 – Single Stage Two Envelope bidding process will be adopted. Selection of Consultant 

shall be based on “Least Cost based Selection Method”. 

 

The Technical Proposal shall not include any financial information. A Technical 

Proposal containing financial information shall be declared non-responsive. 

 

A.5 - An authorized representative of the Consultant shall stamped and signed the original 

submission letters in the required format for both the Technical Proposal & 

Financial Proposal and shall initial and stamp all pages of both. The authorization 

should be in the form of a written power of attorney attached to the Technical 

Proposal. 

 

A.6 - The signed Proposal shall be marked “ORIGINAL”, and its copy marked “COPY” as 
appropriate. All copies shall be made from the signed original. If there are 

discrepancies between the original and the copy, the original shall prevail. 

 

The Technical Proposal shall be submitted in one original and one copy and 

Financial Proposal in one original only. 

 

A.7 – The original and all the copy of the Technical Proposal shall be placed inside a 

sealed envelope clearly marked “TECHNICAL PROPOSAL”, name of the assignment, 

name and address of the Consultant.   

 

Similarly, the original Financial Proposal shall be placed inside a sealed envelope 

clearly marked “FINANCIAL PROPOSAL” followed by the name of the assignment, 

name and address of the Consultant, and with a warning “DO NOT OPEN WITH THE 

TECHNICAL PROPOSAL.” 

 

A.8 - The sealed envelopes containing the Technical and Financial Proposals shall be 

placed into one outer envelope and sealed. This outer envelope shall bear the 

submission address, the name of the assignment, Consultant’s name and the 

address. 

 

A.9 - Technical Proposal will be opened on same day after the deadline for their 

submission in the presence of bidders who wish to attend. The envelope containing 

the Financial Proposal shall remain sealed and securely stored. 

 

A.10 - The evaluation committee shall evaluate the Technical Proposals on the basis of 

their responsiveness to the RFP, applying the selection criteria and point system 
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specified in Part C. Each responsive Proposal shall be given a technical score. A 

proposal shall be rejected at this stage if it does not respond to important aspects 

of the RFP or if it fails to achieve the minimum technical score indicated in Part C. 

 
Only financial bids of Consultants who passed in Technical Evaluation would be 

opened. The lowest financial bid of technically qualified firm will be considered to 

award. 

 

A.11 - If an RFP is determined to be unclear or deficient in some aspects but these 

deficiencies are capable of being clarified or remedied, the evaluation committee 

may prepare a list of queries and provide these to Consultant with an opportunity 

to clarify or remedy its RFP. If the clarifications and amendments by the Consultant 

do not overcome the deficiencies, the evaluation committee may, at its sole and 

absolute discretion, decide to reject the Proposal. 

 

A.12 - At any time before the submission deadline, the Client may amend the RFP by 

issuing an amendment in writing. The amendment shall be sent to all Consultants 

and will be binding on them. The Consultants shall acknowledge receipt of all 

amendments in writing. 

 

A.13 - If the amendment is substantial, the Client may extend the bid submission deadline 

to give the Consultants reasonable time to take an amendment into account in 

their Proposals. 

 

A.14 - The Consultant shall submit a signed and stamped complete Proposal comprising 

the documents and forms. The submission shall be done by hand or by courier 

only, no telegraphic or conditional bid will be accepted. 

 

A.15 - The format of Agreement would be as per PEC Standard Consultancy Contract for 

Lump Sum Assignments. 

 

A.16 – Project Duration is envisaged to be 18 months. The contract will be signed for a 

period of 18 months which would be extended (if needed) on the basis of 

performance / adequate deliverables and satisfaction of the employer. The selected 

Consultant will be responsible to supervise completion of works in agreed/specified 

time period. In case of extension in construction contract, no additional payment 

will be made to the Consultant for supervision. 

 

A.17 –Financial Proposal of the technically qualified firms would be opened in the presence 

of bidders or their representative, for which time and date shall be intimated in due 

course. The firms are requested to submit their Technical & Financial Proposals / 

Bids along with the supporting material to the given address. 

 

A.18 –RFP documents are also available on the website of NIP and PPRA. In case of 

downloading of the same documents from NIP website, the bidder should submit 

the nominated fee of RFP documents at the time of submission of bids (details are 

given in advertisement published in print media). No Bid will be accepted without 

nominated fee of Rs. 1500/- in the shape of Pay order in favor of National 

Industrial Parks Development and Management Company.  

 

A.19 - NIP reserves the right to accept or reject any or all Proposals as per PPRA rules. 

 
 

CHIEF EXECUTIVE OFFICER 

National Industrial Parks Development and Management Company (NIP) 

2nd Floor, Block-C, FTC Building, Shahrah-e-Faisal, Karachi-74400, Pakistan.  

Phone: 021-99205035-9, 021-35631046-8, Fax: 021-35631069, Web: www.nip.com.pk 
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Part B  

Scope of Work 
 

B.1 Design Phase 

 

Consultant’s Services will include all the services and activities detailed hereinafter 

including all activities which are necessary to ensure satisfactory completion of the major 

tasks listed below even if such activities may not be specifically detailed in this “Scope of 

Services”    

 

1. Onsite Survey, Investigation & Environmental Impact Assessment 

 

1.1 Carry out detailed survey of the NFIP site and its environment 

1.2 Carry Out/arrange: 

 

1.2.1 Verification of site boundary and bench marks 

1.2.2 Soil Investigation (03 sets of Report) 

1.2.3 Topographical survey (03 sets of Report) 

1.2.4 Comprehensive and detailed Environmental impact Assessment (EIA) 

studies and obtaining “No Objection Certificate” from relevant 

authority (03 sets of Report).  

1.2.5 Consultant should provide detailed signed and stamped reports for 

all above. Soft copies of all reports in editable format and software 

shall also be submitted. 
   

2. Master Planning, Detailed Design Development (Architectural & 

Engineering Services), Preparation of Tender and Bid Documents and 

selection of Contractors 

 

2.1 Conduct detailed Master Planning of the project. Submit three (03) sets of 

each draft and then approved Master Plan to the Employer.  

 

2.2 Detailed design development and preparation of Engineering drawings for 

the infrastructure services including Firefighting, Water Supply system, 

Sewerage System, Underground and overhead water reservoirs, Waste 

Water Treatment Plant, Power Generation Plant, Roads (Flexible and Rigid 

Pavement), Storm Water System, Street Lighting and Power Distribution, 
Telecommunication, fiber optic cable, Gas and/or LPG  Distribution Network, 

Boundary wall, Landscaping and horticulture for Green areas & Parks and 

any other infrastructure facility not specifically mentioned herein but which 

are normally required in an Industrial Park  

 

2.3 Special attention is to be provided to the topography and the natural 

drainage pattern of the area and its surroundings.  

 

2.4 In the planning and designing of the electrical distribution system, it must 

be ensured that adequate electrical power is available to users based on the 

type of industry and the normal electric consumption in respective industry. 

 

2.5 Review and approval of Building Planes of factories of prosperous applicant 

to be set up at NFIP in line with applicable building bye laws and provide 

comments (if any). 

 

2.6 Designing of Gas piping network to all sectors in accordance with the 

requirements of applicable laws. 
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2.7 Conduct Prequalification of Contractors (as per PPRA rules) if and when 

required and furnished recommendation (as per PPRA rules) accordingly.  

 
2.8 Preparation of complete Bidding Documents. 

 

2.9 Preparation of Engineering Estimates. 

 

2.10 Conduct bid opening meetings. 

 

2.11 Scrutinize, conduct technical and financial evaluations and give 

recommendations on Bid(s) as per PPRA rules. 

 

2.12 Making bid evaluation reports. 

 

2.13 Consultant shall be responsible to conduct complete Contract Award 

processes for all tenders including stamp duties, performance securities and 

insurances.  

 

2.14 Consultant shall be responsible for all tendering process and consequently 

assist in responding Audit queries (Internal, External and AGP) 

 

2.15 Deliverables: 

 

2.15.1 Signed and stamped Draft and the Approved Master Plan (03 sets of 
each) 

2.15.2 Signed and stamped Design report (03 sets)  
2.15.3 Signed and stamped Prequalification and Tender documents including 

tender drawings, specifications and BOQ (05 sets of each) 

2.15.4 Signed and stamped prequalification and Bid evaluation reports (03 
sets) 

2.15.5 Signed and stamped Construction Drawings (03 sets) 
2.15.6 Engineering Estimates (03 sets) 

   

2.16 The Consultant shall provide Schedule (Timeline) of all activities on 

Primavera and / or MS Project for respective phase (03 sets). 

 

2.17    Soft copies of all reports in appropriate editable format and software. 

 

2.18    Any other relevant report required by the Client. 

 

B.2 Construction Supervision Phase 

 
The Consultant shall be responsible for providing construction supervision services 

throughout the duration of the project. Provision of vehicles, its maintenance, Driver, 

POL etc will be provided to consultant by the contractor through Construction 

Contracts.  

 

Services during Construction Phase shall include but not be limited to: 

 

1. Project Management, including; 
 

� Schedule (Timeline) of all activities on Primavera and / or MS Project for Master 

Planning and pre-construction phase (03 sets) 
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� Physical and Financial Progress Schedule preparation (schedule shall be 
prepared in conjunction of Contractor’s schedule)(03 sets); 

� Schedule evaluation (actual vs. planned physical and financial progress); 
� Cash Flow Details (Expected v/s original) (03 set) 
� Record management; 
� Verification of Interim Payment Certificates submitted by Contractor; 
� Preparation and submission of monthly progress reports (03 sets are required). 

The monthly progress report shall include: 

 

� Description of Background of project including work award details (including 

letter of award/ Detail of securities and insurance). 

� A short overview of work completed during the previous month; 

� A short overview of work to be completed the following month; 

� An updated schedule (based on Contractor’s schedule of progress) showing 

work progress and completion percentage; 

� A list of problems/ difficulties; if any; and proposed corrective actions; and 

� A bar graph on MS Project and / or Primavera comparing the monthly 

invoiced amounts and cumulative billings with the total authorized 

construction budget. 

� Physical and Financial progress of the project for respective month. 

� Attach photographs for respective month 

 

2. Construction Contract Administration, including but not limited to following; 
 

� The services to be provided by the Consultant shall include all duties according 

to the terms and conditions set in Contract Agreement. 

� Conduct and lead Preconstruction conference/ meetings to be held between 
Client and Contractor; 

� Coordination in site meetings to be held between representatives of Client and 
Contractor and preparation of minutes of meeting; 

� Review of Contractor’s work progress in compliance of complete Contract 
Document plus work program submitted by Contractors; 

� Review of Contractor’s submittals in compliance of Contract Documents; 
� Completion of daily logs; 
� Communication with Contractor regarding adequacy of work. 
� Review and evaluation of submittals in support of claims and disputes (if any) 

and forwarding subsequent recommendation to Employer.  

� Coordinate with Contractor and Client to conclude claims and disputes. 
� Investigation and inspection of site conditions that differ from those described 

in the Contract Documents. 

� The Consultant shall provide Schedule (Timeline) of all activities on Primavera 

and/or MS Project for respective phase. 

� Submission of any record or drawings made by Consultant during construction. 
� Resolve Disputes at all levels (if any). 

3. Field Inspection, including; 
 

� Review and inspection of Contractor’s work in compliance of Contract 
Documents on daily basis; 

� Recommend and Monitor correct actions taken by Contractor needed to fix a 
work which is not in compliance with the Contract Documents; 

� Maintaining Field inspection diaries; 
� Record Digital photos of work in progress; 
� Field Inspection/ Quality assurance/ materials testing services /Review and 

approve test reports submitted by the contractor (03 sets for each relevant 

report); 
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� Check sites/ work places in compliance of safety and health standards and 
notify in case of non-compliance. 

� Review and approval of Contractor’s survey layouts and levels. 
� Inspect installation of electro-mechanical equipment as per the manufacturer 

guidelines and tender documents. 

� Testing, commissioning and energization of equipment and systems 
� Maintaining all records of inspections and testing. 

� The Consultant would demobilize the site staff if the work is suspended due to 

lack of funds or work has not been awarded to Contractor or as required by 

Employer. However Re-mobilization of site would be made as per the Employer 

requirement.  

 

The Consultant shall be responsible for providing services during construction closeout/ 

Defect Liability Period. Services during construction closeout shall include, but not be 

limited to: 

 

� Site inspection to determine the completion of works in fulfillment of Contract 
Documents and rectification of any defect (s) therein; 

� Preparation of punch list and inspection of remedial actions; 
� Review of operation/ maintenance manuals and spare parts lists. 
� Review As-built drawings submitted by the Contractor (03 sets or reviewed and 

approved drawings; 

� Recommendation to Client as to the release of payments, securities/ insurances 
and retention to Contractor. 

� Review and recommendation/certification of Contractor’s Final Bill. 
� Finalize the handing over/taking over of site. 
� Recommendation to issue Defect Liability Certificate to the contractor. 

 

B.2. STAFFING 

 

� The consultant shall submit CV’s and copies of educational and experience 
certificates/ documents of proposed staff for this particular project with a 

covering list of detail of staff and related brief of each staff regarding his/ her 

experience. The staff should include the following; 

 

A. Key Personnel for Design Phase 
 

1. Project Manager having vast experience of Designing and Construction 

supervision  (Min: MS Civil) 

2. Senior Contracts Engineer (Min: BE Civil) 

3. Senior Road Design Engineer (Min: BE Civil) 

4. Senior Sewerage and Water System Design Engineer (Min: BE Civil/ 

Mechanical) 

5. Senior Electrical Design Engineer (HT and LT system) (Min: BE Electrical) 

6. Senior Mechanical Engineer (Min: BE Mechanical) 

7. Senior Quantity Surveyor (Min: DAE in civil) 
 

B. Key Personnel for Site Office 
 
1. Project Manager having vast experience of Designing and Construction 

supervision  (Min: MS Civil, as and when required) 

2. Resident Engineer (Min BE Civil with at least one similar project/ required 

full time at site)  

3. Material Engineer (Min: BE Civil,  as and when required) 
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4. Material Inspector (Min DAE Civil, Required full time until the completion of 

Concrete and Road works, 10 years Experience)   

5. Site Inspector civil for site (Min DAE Civil, Required full time until the 

completion of Concrete and Road works, 10 years Experience)  

6. Electrical Inspector for site as and when required (Min: DAE Electrical) 

7. Mechanical Inspector for site as and when required (Min: DAE Mechanical) 

8. Senior Land Surveyor (Min: DAE Civil, Required full time until the 

completion of Concrete and Road works) 

B.3. PAYMENT FOR CONSTRUCTION SUPERVISION  

The mode of payment during construction supervision shall be carried out as per 

following equation:   

 

 

SELECTIO

Total amount of Construction Contract(s) will initially based on the Engineer’s 

Estimate and modified upon the award and finalization of Construction Contract(s)  

 
 

 

 
 

 
 
 

 
 

 
 

 
 
 

 
 

 

 
 

 

 

 
 

 

 
 

 

 
 

 

Amount of IPC of Construction Contract X Consultant Bid Price for Construction phase 

         Total Amount of Construction Contract (s) 
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Part C  

Selection Criteria 
 

C.1 – Mandatory Requirements 
 

1. The Consultancy Firm should have the required Pakistan Engineering Council (PEC) 
Registration Certificate for the year 2016 bearing relevant codes including 1203 and 

1204. 

 

2. The Firm should have National Tax Number (NTN). 
 

C.2 – Selection Criteria 

 

To qualify, applicant must score an aggregate of 70 marks out of 100. 

 

The Selection Criteria is based on the following: 

 

S.No. Criteria Max. Marks 

A Profile of Firm 08 Marks 

A1 Ownership and Organizational Structure of the firms including year of 

establishment and office setup (attach copy of incorporation 

certificate).  

• 15 years (04 marks) 

• 15-20 years (additional 02 Marks) 

• Above 20 years (additional 02 Marks) 

08 Marks 

B 

Experience and Past Performance of the Firm 

(Documentary Proof for each work should be attached; 

completion certificates for executed works and Letter of Award 

for in hand projects) 

52 Marks 

B1 
Master Planning of at least one Industrial Park / Estates (min. 60 

acres land) completed in the last 15 years 
04 Marks 

B2 Master Planning of at least one Industrial Park / Estates in hand  04 Marks 

B3 
Planning and Designing of Industrial Park / Estates (min. 60 acres 

land)  completed in the last 15 years (04 Mark for each project)  
08 Marks 

B4 
Construction supervision of Industrial Park / Estates (min. 60 acres 

land) completed in the last 15 years (04 Mark for each project)  
08 Marks 

B5 
Planning and Designing of an Industrial Park / Estate in hand (03 

Marks for each project) 
06 Marks 

B6 
Construction supervision of an Industrial Park / Estate in hand (03 

Mark for each project) 
06 Marks 

B7 
Planning and Designing of  General infrastructure development works 

completed (02 marks for each project) 
04 Marks 

B8 
Construction supervision of General infrastructure development works 

completed (02 marks for each project) 
04 Marks 

B9 
Planning and Designing of  a General infrastructure development work 

in hand (02 marks for each project) 
04 Marks 

B10 
Construction supervision of a General infrastructure development 

work in hand (02 marks for each project) 
04 Marks 
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S.No. Criteria Max. Marks 

C 

Qualification & Experience of Key Personnel to assigned on 

this project(Copies of Educational plus Experience certificates 

and CVs of Key Personnel should be attached) 

33 Marks 

C1 Key Personnel for Design Phase  18 Marks 

 1. Project Manager  (Min: MS Civil) 

• 15 years Experience, 02 Marks 

• Above 15 years, 01 additional Mark 

2. Senior Contracts Engineer (Min: BE Civil) 

• 08 years Experience, 1.5 Marks 

• Above 08 years, additional 01 Mark 

3. Sr. Road Design Engineer (Min: BE Civil) 

• 15 years Experience, 1.5 Marks 

• Above 15 years, 01 additional Mark 

4. Sr. Sewerage and Water System Design Engineer (Min: BE 

Civil/Mechanical) 

• 15 years Experience, 1.5 Marks 

• Above 15 years, 01 additional Mark 

5. Sr. Electrical Design Engineer (HT and LT system) (Min: BE 

Electrical) 

• 10 years Experience, 1.5 Marks 

• Above 10 years, additional 01 Mark 

6. Senior Mechanical Engineer (Min: BE Mechanical) 

• 10 years Experience, 1.5 Marks 

• Above 10 Years, additional 01 Mark 

7. Senior Quantity Surveyor (Min. DAE Civil) 

• 08 years Experience, 1.5 Marks 

• Above 08 years, additional 01 Mark 

 

C2 Key Personnel for Site Office 15 Marks 

 1. Resident Engineer (Min BE Civil) 

• 10 years experience, 1.5 Marks 

• Above 10 years, additional 01 Mark 

2. Material Engineer (Min. BE Civil) 

• 08 years Experience, 1.5 Marks 

• Above 08 years, additional 01 Mark 

3. Material Inspector (Min. DAE Civil) 

• 08 years Experience, 1.5 Marks 

• Above 08 years, additional 0.5 Mark 

4. Site Inspector civil (Min. DAE Civil) 

• 08 years Experience, 1.5 Marks 

• Above 08 years, additional 0.5 Mark 

5. Electrical Inspector (Min. DAE Electrical) 

• 08 years Experience, 1.5 Marks 

• Above 08 years, additional 0.5 Mark 

6. Mechanical Inspector (Min. DAE Mechanical) 

• 08 years Experience, 1.5 Marks 

• Above 08 years, additional 0.5 Mark 

7. Sr. Land Surveyor (Min. DAE Civil)  

• 08 years Experience, 1.5 Marks 

• Above 08 years, additional 0.5 Mark 
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S.No. Criteria Max. Marks 

D Methodology 05 Marks 

D1 

Methodology to undertake the implementation of infrastructure 

project to be established at NFIP.  

Note: The marks on the methodology will be given fairly at the sole 

discretion of Client / Procurement Committee. The Consultants agree 

that they will have no objection on the Client’s decision 

05 Marks 

F Affidavit 02 Marks 

F1 Affidavit for firm not Blacklisted on any Project or by any organization.  02 Mark 
 

Note : Marking for Joint Venture Firms will be Cumulative Marking. 
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Part D  

Submission Forms
 

This part of the RFP contains the following submission forms; 
 

Form – 1: Information Form 

 

Form – 2: Experience of Consultant 

 

Form – 3: Format of Curriculum Vitae of Proposed Key Staff 

 

Form – 4: Financial Proposal Submission Form 

 

Form – 5: Summary of Cost 
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 Form – 1 
 

PROCUREMENT OF CONSULTANCY SERVICES FOR DETAILED 

DESIGNING AND CONSTRUCTION SUPERVISION OF 

INFRASTRUCTURE WORKS AT NAUSHAHRO FEROZE INDUSTRIAL 

PARK, NAUSHAHRO FEROZE   

 

INFORMATION FORM 

 

1.  Name of Consultant [Lead partner if association or JV]: 

           

_________________________________________________________________ 

 

·  Address: 

     _____________________________________________________________ 

     _____________________________________________________________ 

 

·  Telephone No(s): ______________________________________________ 

·  Fax Number:  _________________________________________________ 

·  E-mail Address: ________________________________________________ 

 

·  Registration No. with PEC along with Registered Office Address: 

      ____________________________________________________________ 

      ____________________________________________________________ 

      ____________________________________________________________ 

 

2.  Description of consulting firm (ownership/organization): 

 _________________________________________________________________

_________________________________________________________________

_________________________________________________________________ 
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3.  Experience (Number of Years): ________________________________________ 

·  Local/national: ____________________________________________________ 

·  International: _____________________________________________________ 

·  Regional (within the country-details): 

_________________________________________________________________

_________________________________________________________________

_________________________________________________________________ 

 

4.  Name(s) and Address (es) of Associates, if a JV; their short description and 

description of their role in the JV/Association (proof of association or JV is to be 

attached at stamp paper): 

_________________________________________________________________

_________________________________________________________________

_________________________________________________________________ 

 

5.  Experience of the Consultants (on appended forms) during the past 15 years: 

(Form-2) 

 

·  Specific (Projects related to industrial infrastructure development works): 

_________________________________________________________________

_________________________________________________________________

_________________________________________________________________

_________________________________________________________________

_________________________________________________________________  

 

 

 

6. Attach Organization chart showing consultant’s structure:  

7.  Attach Capital of consultant (Financial Statements for the latest two years). 

� Subsidiaries and associates. 
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� Annual fees in the last five years in current index. 

� Financial reference [ name/address of bank(s)]  

 

8.  Attach Professional staff available for the assignment on the appended (From-3) 

format for positions mentioned hereinabove. 

9.  Additional information: 

 _________________________________________________________________

_________________________________________________________________

_________________________________________________________________

_________________________________________________________________

_________________________________________________________________ 

 

Yours truly, 

Name of Authorized Representative: 

Position : 

Date  : 
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Form - 2 

 

EXPERIENCE OF CONSULTANT 

 

Relevant services carried out in the Last 15 years which best illustrate qualification. 

 

 

[NAME OF THE FIRM/CONSULTANT] 

 

1.             Name of Assignment :  

2.             Country   :  

3.             Name of Client  :  

4.             Address :  

5.             Start Date :  Month/Year 

6.             Completion Date :  Month/Year 

7.             Professional Staff Provided    : 

8.             No. of Staff : 

9.             No. of Staff Months : 

10.           Approx: Value of Services             : 

11.          Name of Other JV Firms             : 

    (If any) 

12.          No. of Staff/Staff Months 

    Provided by the JV partner(s) : 

13.           Name/Position of Key Staff : 

14.           Description of Project  : 

 

15.      Description of Services 

    Provided by the Firm 
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Form – 3  

FORMAT OF CURRICULUM VITAE 

OF PROPOSED KEY STAFF 
 

1.         The Discipline/ Expertise :  

 

2.          Name of the Firm :  

 

3.          Name of Nominee  :  

 

4.          Date of Birth :  

 

5.          Years with the Firm :   

 

6.           Nationality :   

 

7.  PEC Registration/ 

 Membership No.  : 

 

8.         Key Qualifications                        :     (Provide an outline of the nominee’s 

experience) 

 

9.         Academic Qualification :  

 

 

10.       Employment Record  : 
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11.       Languages and : (In speaking, reading and writing as  

               Degree of Proficiency          Excellent-Good-Fair-Poor) 

   

 

12.       Certification I, the undersigned, certify that, to the best of my         

knowledge and belief, these bio-data correctly 

describes myself, my qualifications and my 

experience. 

 

 

Signature: 

 

Dated:  day/month/year 
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Form – 4  
 

 
FINANCIAL PROPOSAL SUBMISSION FORM 

 

[Location, Date] 

 

Name 

 

 

 
We, the undersigned, offer to provide the consulting services for in accordance with your 

request for Proposal dated _____________, and our Proposal (Technical and Financial 

Proposals). Our attached financial proposal is for the sum [Amount in words and 

figures]. 

 

Our Financial Proposal shall be binding upon us subject to the modifications resulting 

from contract negotiations, up to expiration of the validity period of the Proposal, i.e. 90 

days. 

 

We understand you are not bound to accept any Proposal you receive. 

 

We remain, 

 

Yours sincerely, 

 

 

Authorized Signature: 

Name and Title of Signatory: 

Name of Firm: 

Address: 
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Form – 5  

SUMMARY OF COSTS 

 
 

S.N. DESCRIPTION OF WORKS LUMPSUM FEES   

1 Detailed surveys, Soil Investigation and EIA  

2 Master Planning of the project  

3 Detailed Designing of the project and all related 

services 
 

4 

Bidding Documents, Tendering Processes, 

Evaluations and Recommendation(s), 

Preparation of Construction Drawings, Award of 

Contracts etc  

 

5 Construction Supervision including Defect 

Liability Period 
 

Total  

 
 

Note: 

 

The detailed breakup of all above items along with the monthly salary of each 

staff required for Construction Supervision shall be provided by the Consultants 

on separate sheets. 



(1) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Part - E 

Consultancy Agreement 

 

 

 

 

 

 



(2) 

 

CONTRACT FOR ENGINEERING CONSULTANCY SERVICES 

 

 

 

 

between 

 

 

National Industrial Parks Development and Management Company 

(NIP D&MC) 

_________________________________________________ 

(NAME OF THE CLIENT) 

 

 

 

and 

 

 

 

____________________________________________________ 

(NAME OF THE CONSULTANTS) 
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FORM OF CONTRACT 
 

This CONTRACT (hereinafter called the "Contract") is made on the __ day of __ 

month) of ___ (year), between, on the one hand 

______________________________ 

(hereinafter called the "Client" which expression shall include the successors, legal 

representatives and permitted assigns) and, on the other hand, 

_________________________________________________________________

_ (hereinafter called the "Consultants" which expression shall include the 

successors, legal representatives and permitted assigns). 

 

WHEREAS 

 

(a) the Client has requested the Consultants to provide certain consulting 

services as defined in the General Conditions of Contract attached to this 

Contract (hereinafter called the "Services"); and 

 

(b) the Consultants, having represented to the Client that they have the 

required professional skills, and personnel and technical resources, have 

agreed to provide the Services on the terms and conditions set forth in this 

Contract; 

 

NOW THEREFORE the Parties hereby agree as follows: 

 

1. The following documents attached hereto shall be deemed to form an 

integral part of this Contract: 

 

 (a) the General Conditions of Contract; 

 (b) the Special Conditions of Contract; 

 (c) the following Appendices: 

 

  [Note: If any of these Appendices are not used, the words "Not 

Used" should be inserted below/next to the title of the Appendix and 

on the sheet attached hereto carrying the title of that Appendix.] 

 

  Appendix A : Description of the Services/ Scope of Work 

  Appendix B : Reports/ Deliverables 

  Appendix C : Key Personnel and Subconsultants 

Appendix D: Appendix  D-Breakdown of Contract Price in Foreign 
Currency 

Appendix  E: Breakdown of Contract Price in Local Currency 
  Appendix  F: Services & Facilities to be Provided by the Client 
  Appendix G: Integrity Pact (for Services above Rs. 10 million) 
     

2. The mutual rights and obligations of the Client and the Consultants shall be 
as set forth in the Contract, in particular: 

 
 (a) the Consultants shall carry out the Services in accordance with the 

provisions of the Contract; and 



(6) 

 

 
 (b) the Client shall make payments to the Consultants in accordance 

with the provisions of the Contract. 

 
IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed 
in their respective names in two identical counterparts, each of which shall be 
deemed as the original, as of the day, month   and year first above written. 

 

       For and on behalf of 

 
       _________________________ 

 
Witness      (CLIENT) 
 
Signatures___________________   Signatures ________________ 

 
Name ______________________   Name ____________________ 
 
Title ________________________   Title _____________________ 
 
       (Seal)  

 
 
 
       For and on behalf of 
 
       _________________________ 

 
Witness      (CONSULTANTS) 
 
Signatures___________________  Signatures ________________ 
 
Name ______________________  Name ____________________ 

 
Title _______________________  Title _____________________ 
 
       (Seal) 
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II.  GENERAL CONDITIONS OF CONTRACT 
 

1.  GENERAL PROVISIONS 

 

1.1 Definitions 

 

 Unless the context otherwise requires, the following terms whenever used 

in this Contract have the following meanings: 

 

 (a) "Applicable Law" means the laws and any other instruments having 

the force of law in the Islamic Republic of Pakistan, as those may be 

issued and in force from time to time; 

 

 (b) "Contract" means the Contract signed by the Parties, to which these 

General Conditions of Contract (GC) are attached, together with all 

the documents listed in Clause 1 of such signed Contract; 

 

 (c) "Contract Price" means the price to be paid for the performance of 

the Services, in accordance with Clause 6; 

 

 (d) "Effective Date" means the date on which this Contract comes into 

force and effect pursuant to Sub-Clause 2.1; 

 

 (e) "GC" means these General Conditions of Contract; 

 

 (f) "Government" means the Government of the Islamic Republic of 

Pakistan and/or Provincial Government(s); 

 

 (g) "Foreign Currency" means currency other than the currency of 

Islamic Republic of Pakistan.; 

 

 (h) "Local Currency" means the currency of the Islamic Republic of 

Pakistan; 

 

 (i) "Member" in case the Consultants consist of a joint venture of more 

than one entity, means any of the entities, and "Members" means 

all of these entities; 

 

 (j) "Party" means the Client or the Consultants, as the case may be, 

and "Parties" means both of them; 

 

 (k) "Personnel" means persons hired by the Consultants or by any 

Subconsultant as employees and assigned to the performance of 

the Services or any part thereof; 

 

 (l) "SC" means the Special Conditions of Contract by which the GC are 

amended or supplemented; 
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 (m) "Services" means the work to be performed by the Consultants 

pursuant to this Contract, as described in Appendix A; 

 

 (n) "Subconsultant" means any entity to which the Consultants 

subcontract any part of the Services in accordance with the 

provisions of Sub-Clause 3.6;  

 

 (o) "Third Party" means any person or entity other than the Client, the 

Consultants or a Subconsultant; and 

 

 (p) "Project" means the work specified in SC for which engineering 

consultancy services are desired. 

 

1.2 Law Governing the Contract 

 

 This Contract, its meaning and interpretation, and the relation between the 

Parties shall be governed by the Applicable Law. 

 

1.3 Language 

 

 This Contract has been executed in the English language which shall be the 

binding and controlling language for all matters relating to the meaning or 

interpretation of this Contract.  All the reports and communications shall be 

in the English language. 

 

1.4 Notices 

 

 Any notice, request, or consent made pursuant to this Contract shall be in 

writing and shall be deemed to have been made when delivered in person 

to an Authorised Representative of the Party to whom the communication 

is addressed, or when sent by registered mail, telex, or facsimile to such 

Party at the address of the Authorised Representatives specified under 

Sub-Clause SC 1.6.  A Party may change its address for notice hereunder 

by giving the other Party notice of such change. 

 

1.5 Location 

 

 The Services shall be performed at such locations as are specified in 

Appendix A and, where the location of a particular task is not so specified, 

at such locations as mutually agreed by the Parties. 

 

1.6 Authorised Representatives 

 

 Any action required or permitted to be taken, and any document required 

or permitted to be executed, under this Contract by the Client or the 

Consultants shall be taken or executed by the Authorised Representatives 

specified in the SC. 
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1.7 Taxes and Duties 

 

 Unless specified in the SC, the Consultants, Subconsultants, and their 

Personnel shall pay such taxes, duties, fees, and other impositions as may 

be levied under the Applicable Law, the amount of which is deemed to have 

been included in the Contract Price. 

 

1.8 Leader of Joint Venture 

 

 In case the Consultants consist of a joint venture of more than one entity, 

the Consultants shall be jointly and severally bound to the Client for 

fulfillment of the terms of the Contract and designate the Member named 

in the SC to act as leader of the Joint Venture, for the purpose of receiving 

instructions from the Client. 

 

2. COMMENCEMENT, COMPLETION, MODIFICATION, 

AND TERMINATION OF CONTRACT 

 

2.1 Effectiveness of Contract 

 

 This Contract shall come into force and effect on the date (the "Effective 

Date") of the Client's notice to the Consultants instructing the Consultants 

to begin carrying out the Services.  This notice shall confirm that the 

effectiveness conditions, if any, listed in the SC have been met. 

 

2.2 Termination of Contract for Failure to Become Effective 

 

 If this Contract has not become effective within such time period after the 

date of the Contract signed by the Parties as shall be specified in the SC, 

either  Party may, by not less than twenty eight (28) days  written notice 

to the other Party, declare this  Contract to be null and  void, and in the 

event of such a declaration by either Party, neither Party shall have any 

claim against the other Party except for the work (if any) already done or 

costs already incurred by a Party at the request of the other Party. 

 

2.3 Commencement of Services 

 

 The Consultants shall begin carrying out the Services at the end of such 

time period after the Effective Date as shall be specified in the SC. 

 

2.4 Expiration of Contract 

 

 Unless terminated earlier pursuant to Sub-Clause 2.9, this Contract shall 

expire when, pursuant to the provisions hereof, the Services have been 

completed and the payments of remunerations including the direct costs if 

any, have been made.  The Services shall be completed within a period as 

is specified in the SC, or such extended time as may be allowed under Sub-

Clause 2.6. 

         The term "Completion of Services" is as specified in the SC. 



(10) 

 

 

2.5 Modification 

 

 Modification of the terms and conditions of this Contract, including any 

modification of the scope of the Services or of the Contract Price, may only 

be made in writing, which shall be signed by both the Parties. 

 

2.6 Extension of Time for Completion 

  

 If the scope or duration of the Services is increased: 

 

 (a) the Consultants shall inform the Client of the circumstances and 

probable effects; 

 

 (b) the increase shall be regarded as Additional Services; and 

 

 (c) the Client shall extend the time for Completion of the Services 

accordingly. 

  

2.7 Force Majeure 

 

2.7.1 Definition 

 

 (a) For the purposes of this Contract, "Force Majeure" means an event 

which is beyond the reasonable control of a Party and which makes 

a Party's performance of its obligations under the Contract 

impossible or so impractical as to be considered impossible under 

the circumstances, and includes, but is not limited to, war, riots, 

civil disorder, earthquake, fire, explosion, storm, flood or other 

adverse weather conditions, strikes, lockouts or other industrial 

actions (except where such strikes, lockouts or other industrial 

actions are within the power of the Party invoking Force Majeure to 

prevent), confiscation or any other action by government agencies. 

 

 (b) Force Majeure shall not include (i) any event which is caused by the 

negligence or intentional action of a Party or such Party's 

Subconsultants or agents or employees, nor (ii) any event which a 

diligent Party could reasonably have been expected to both (A) take 

into account at the time of the conclusion of this Contract and (B) 

avoid or overcome in the carrying out of its obligations hereunder. 

 

 (c) Force Majeure shall not include insufficiency of funds or failure to 

make any payment required hereunder. 

 

2.7.2 No Breach of Contract 

 

 The failure of a Party to fulfill any of its obligations under the Contract shall 

not be considered to be a breach of, or default under this Contract insofar 



(11) 

 

as such inability arises from an event of Force Majeure, provided that the 

Party affected by such an event; (a) has taken all reasonable precautions, 

due care and reasonable alternative measures in order to carry  out the 

terms and conditions of this Contract; and (b) has informed the other Party 

in writing not later than fifteen (15) days following the occurrence of such 

an event. 

 

2.7.3 Extension of Time 

 

 Any period within which a Party shall, pursuant to this Contract, complete 

any action or task, shall be extended for a period equal to the time during 

which such Party was unable to perform such action as a result of Force 

Majeure. 

 

2.7.4 Payments 

 

 During the period of their inability to perform the Services as a result of an 

event of Force Majeure, the Consultants shall be entitled to continue to be 

paid under the terms of this Contract, as well as to be reimbursed for 

additional costs reasonably and necessarily incurred by them during such 

period for the purpose of the Services and in reactivating the Services after 

the end of such period. 

 

2.8 Suspension of Payments by the Client 

 

 The Client may, by written notice of suspension to the Consultants, 

suspend all payments to the Consultants hereunder if the Consultants fail 

to perform any of their obligations under this Contract, including the 

carrying out of the Services, provided that such notice of suspension (i) 

shall specify the nature of the failure, and (ii) shall request the Consultants 

to remedy such failure within a period not exceeding thirty (30) days after 

receipt by the Consultants of such notice of suspension. 

 

2.9 Termination 

 

2.9.1 By the Client 

 

 The Client may terminate this Contract, by not less than thirty (30) days 

written notice of termination to the Consultants, to be given after the 

occurrence of any of the events specified in paragraphs (a) through (e) of 

this Sub-Clause 2.9.1 and sixty (60) days' in the case of the event referred 

to in paragraph (f): 

 

 (a) if the Consultants do not remedy a failure in the performance of 

their obligations under the Contract, within thirty (30) days after 

being notified or within any further period as the Client may have 

subsequently approved in writing; 
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 (b) if the Consultants become (or, if the Consultants consist of more 

than  one entity, if any of their Members becomes) insolvent or 

bankrupt or enter into any agreements with their creditors for relief 

of debt or take advantage of any law for the benefit of debtors or go 

into liquidation or receivership whether compulsory or voluntary; 

 

 (c) if the Consultants fail to comply with any final decision reached as a 

result of arbitration proceedings pursuant to Clause 7 hereof; 

 

 (d) if the Consultants submit to the Client a statement which has a 

material effect on the rights, obligations or interests of the Client 

and which the Consultants know to be false; 

 

 (e) if, as the result of Force Majeure, the Consultants are unable to 

perform a material portion of the Services for a period of not less 

than sixty (60) days;  

 

 (f) if the Client, in its sole discretion, decides to terminate this 

Contract. 

 

2.9.2 By the Consultants 

 

 The Consultants may terminate this Contract, by not less than thirty (30) 

days written notice to the Client, such notice to be given after the 

occurrence of any of the events specified in paragraphs (a) through (d) of 

this Sub-Clause 2.9.2: 
 

 (a) if the Client fails to pay any monies due to the Consultants pursuant 

to this Contract and not subject to dispute pursuant to Clause 7 

within forty-five (45) days after receiving written notice from the 

Consultants that such payment is overdue;   

 

 (b) if the Client is in material breach of its obligations pursuant to this 

Contract and has not remedied the same within forty-five (45) days 

(or such longer period as the Consultants may have subsequently 

approved in writing) following the receipt by the Client of the 

Consultants' notice specifying such breach; 

 

 (c) if, as a result of Force Majeure, the Consultants are unable to 

perform a material portion of the Services for a period of not less 

than sixty (60) days; 

   

 (d) if the Client fails to comply with any final decision reached as a 

result of arbitration proceedings pursuant to Clause 7 hereof. 

 

 

 

 

 



(13) 

 

2.9.3 Cessation of Services 
 

 Upon receipt of notice of termination under Sub-Clause 2.9.1, or giving of 
notice of termination under Sub-Clause 2.9.2, the Consultants shall take all 
necessary steps to bring the Services to a close in a prompt and orderly 
manner and shall make every reasonable effort to keep expenditures for 
this purpose to a minimum.  With respect to documents prepared by the 
Consultants, and equipment and materials furnished by the Client, the 

Consultants shall proceed as provided, respectively, by Sub-Clauses 3.8 or 
3.9. 

 
2.9.4 Payment upon Termination 
 
 Upon termination of this Contract pursuant to Sub-Clauses 2.9.1 or 2.9.2, 

the Client shall make the following payments to the Consultants: 
 
 (a) remuneration and reimbursable direct costs expenditure pursuant to 

Clause 6 for Services satisfactorily performed prior to the effective 
date of termination. Effective date of termination for purposes of 
this Sub-Clause means the date when the prescribed notice period 

would expire; 
 
 (b) except in the case of termination pursuant to paragraphs (a) 

through (d) of Sub-Clause 2.9.1, reimbursement of any reasonable 
cost incidental to the prompt and orderly termination of the 
Contract, including the cost of the return travel of the Personnel, 

according to Consultants Traveling Allowance Rules. 
 
 In order to compute the remuneration for the part of the Services 

satisfactorily performed prior to the effective date of termination, the 
respective remunerations shall be proportioned.  

 

2.9.5 Disputes about Events of Termination 
 
 If either Party disputes whether an event specified in paragraphs (a) 

through (e) of Sub-Clause 2.9.1 or in paragraph (a) through (d) of Sub-
Clause 2.9.2 hereof has occurred, such Party may, within forty-five (45) 
days after receipt of notice of termination from the other Party, refer the 

matter to arbitration pursuant to Clause 7 hereof, and this Contract shall 
not be terminated on account of such event except in accordance with the 
terms of any resulting arbitral award. 

 

3. OBLIGATIONS OF THE CONSULTANTS 
 
3.1 General 
 

 The Consultants shall perform the Services and carry out their obligations 

with all due diligence, efficiency, and economy, in accordance with 

generally accepted professional techniques and practices, and shall observe 

sound management practices, and employ appropriate advanced 

technology and safe methods.  The Consultants shall always act, in respect 

of any matter relating to this Contract or to the Services, as faithful 

advisers to the Client, and shall at all times support and safeguard the 

Client's legitimate interests in any dealings with Subconsultants or third 

parties. 
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3.2 Consultants Not to Benefit from Commissions, Discounts, etc. 

 The remuneration of the Consultants pursuant to Clause 6 shall constitute 

the Consultants' sole remuneration in connection with this Contract or the 

Services, and the Consultants shall not accept for their own benefit any 

trade commission, discount, or similar payment in connection with 

activities pursuant to this Contract or to the Services or in the discharge of 

their obligations under the Contract, and the Consultants shall use their 

best efforts to ensure that the Personnel, any Subconsultants, and agents 

of either of them similarly shall not receive any such additional 

remuneration. 

 

3.3 Confidentiality 

 

 The Consultants, their Subconsultants, and the Personnel of either of them 

shall not, either during the term or after the expiration of this Contract, 

disclose any proprietary or confidential information relating to the Project, 

the Services, this Contract, or the Client's business or operations without 

the prior written consent of the Client. 

 

3.4 Liability of the Consultants 

 

 The Consultants are liable for the consequence of errors and omissions on 

their part or on the part of their employees in so far as the design of the 

Project is concerned to the extent and with the limitations as mentioned 

hereinbelow. 

 

 If the Client suffers any losses or damages as a result of proven faults, 

errors or omissions in the design of a project, the Consultants shall make 

good such losses or damages, subject to the conditions that the maximum 

liability as aforesaid shall not exceed twice the total remuneration of the 

Consultants for design phase in accordance with the terms of the Contract. 

 

 The liability of the Consultants expires after one (1) year from the 

stipulated date of completion of construction or after three (3) years from 

the date of final completion of the design whichever is earlier. 

 

 The Consultants may, to protect themselves, insure themselves against 

their liabilities but this is not obligatory.  The extent of the insurance shall 

be up to the limit specified in second para above. The Consultants shall 

procure the necessary cover before commencing the Services and the cost 

of procuring such cover shall be borne by the Consultants up to a limit of 

one percent of the total remuneration of the Consultants for the design 

phase for every year of keeping such cover effective. 

 

 The Consultants shall, at the request of the Client, indemnify the Client 

against any or all risks arising out of the furnishing of professional services 

by the Consultants to the Client, not covered by the provisions contained in 

the first para above and exceeding the limits set forth in second para 
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above provided the actual cost of procuring such indemnity as well as costs 

exceeding the limits set forth in fourth para above shall be borne by the 

Client. 

 

3.5 Other Insurance to be Taken out by the Consultants 

 

 The Consultants (a) shall take out and maintain, and shall cause any 

Subconsultants to take out and maintain, at their (or the Subconsultants', 

as the case may be) own cost but on terms and conditions approved by the 

Client, insurance against the risks, and for the coverage, as are specified in 

the SC; and (b) at the Client's request, shall provide evidence to the Client 

showing that such insurance has been taken out and maintained and that 

the current premiums have been paid. 

 

3.6 Consultants' Actions Requiring Client's Prior Approval 

 

 The Consultants shall obtain the Client's prior approval in writing before 

taking any of the following actions: 

 

 (a) appointing such Personnel as are listed in Appendix-C merely by 

title but not by name; 

 

 (b) entering into a subcontract for the performance of any part of the 

Services, it being understood (i) that the selection of 

Subconsultants and the terms and conditions of the subcontract 

shall have been approved in writing by the Client prior to the 

execution of the subcontract, and (ii) that the Consultants shall 

remain fully liable for the performance of the Services by the 

Subconsultants and its Personnel pursuant to this Contract; 

 

 (c) any other action that may be specified in the SC. 

 

3.7 Reporting Obligations 

 

 The Consultants shall submit to the Client the reports and documents 

specified in Appendix B in the form, in the numbers, and within the periods 

set forth in the said Appendix. 

 

3.8 Documents Prepared by the Consultants to be the Property of the 

Client 

 

 All plans, drawings, specifications, reports, and other documents and 

software prepared by the Consultants in accordance with Sub-Clause 3.7 

shall become and remain the property of the Client, and the Consultants 

shall, not later than upon termination or expiration of this Contract, deliver 

(if not already delivered) all such documents and software to the Client, 

together with a detailed inventory thereof.  The Consultants may retain a 

copy of such documents and software. 
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 Restriction(s) about the future use of these documents is specified in the 
SC. 

 
3.9 Equipment and Materials Furnished by the Client 
 

 Equipment and materials made available to the Consultants by the Client, 

or purchased by the Consultants with funds provided exclusively for this 

purpose by the Client, shall be the property of the Client and shall be 

marked accordingly.  Upon termination or expiration of this Contract, the 

Consultants shall make available to the Client an inventory of such 

equipment and materials and shall dispose of such equipment and 

materials in accordance with the Client's instructions or afford salvage 

value of the same.  While in possession of such equipment and materials, 

the Consultants, unless otherwise instructed by the Client in writing, shall 

insure them at the expense of the Client in an amount equal to their full 

replacement value. 

 

3.10 Accounting, Inspection and Auditing 
 

 The Consultants (i) shall keep accurate and systematic accounts and 

records in respect of the Services hereunder, in accordance with 

internationally accepted accounting principles and in such form and detail 

as will clearly identify all relevant time charges, and cost, and the basis 

thereof, and (ii) shall permit the Client or its designated representatives 

periodically, and up to one year from the expiration or termination of this 

Contract, to inspect the same and make copies thereof as well as to have 

them audited by auditors appointed by the Client.  

 
4. CONSULTANTS' PERSONNEL AND SUBCONSULTANTS 

 

4.1 Description of Personnel 

 

 The titles, agreed job descriptions, minimum qualifications, and estimated 

periods of engagement in the carrying out of the Services of the 

Consultants' Key Personnel are described in Appendix C.  The Key 

Personnel and Subconsultants listed by title and/or by name, as the case 

may be, in Appendix C are deemed to be approved by the Client. 

 
4.2 Removal and/or Replacement of Personnel 
 

 (a) Except as the Client may otherwise agree, no changes shall be 

made in the Key Personnel.  If, for any reason beyond the 

reasonable control of the Consultants, it becomes necessary to 

replace any of the Key Personnel, the Consultants shall provide as a 

replacement a person of equivalent or better qualifications; 

 

 (b) If the Client, (i) finds that any of the Personnel have committed 

serious misconduct or have been charged with having committed a 

criminal action; or (ii) has reasonable cause to be dissatisfied with 

the performance of any of the Personnel, then the Consultants shall, 
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at the Client's written request specifying the grounds therefor, 

provide as a replacement a person with qualifications and 

experience acceptable to the Client. 

 

 (c) Except as the Client may otherwise agree, the Consultants shall; (i) 

bear all the additional travel and other costs arising out of or 

incidental to any removal and/or replacement; and (ii) bear any 

additional remuneration, to be paid for any of the Personnel 

provided as a replacement to that of the Personnel being replaced. 

 

5. OBLIGATIONS OF THE CLIENT 

 

5.1 Assistance, Coordination and Approvals 

 

5.1.1 Assistance 

 

 The Client shall use its best efforts to ensure that the Client shall: 

 

 (a) provide at no cost to the Consultants, Subconsultants and Personnel 

such documents prepared by the Client or other consulting 

engineers appointed by the Client as shall be necessary to enable 

the Consultants, Subconsultants or Personnel to perform the 

Services. The documents and the time within which such documents 

shall be made available, are as specified in the SC; 

 
 (b) assist to obtain the existing data pertaining or relevant to the 

carrying out of the Services, with various Government and other 
organisations. Such items unless paid for by the Consultants 

without reimbursement by the Client, shall be returned by the 
Consultants upon completion of the Services under this Contact;  

 (c) issue to officials, agents and representatives of the concerned 

organisations, all such instructions as may be necessary or 

appropriate for prompt and effective implementation of the 

Services; 

 

 (d) assist to obtain permits which may be required for right-of-way, 

entry upon the lands and properties for the purposes of this 

Contract; 

 

 (e) provide to the Consultants, Subconsultants, and Personnel any such 

other assistance and exemptions as may be specified in the SC. 

 

5.1.2 Co-ordination 

 

 The Client shall: 

  

 (a) coordinate and get or expedite any necessary approval and 

clearances relating to the work from any Government or Semi-

Government Agency, Department or Authority, and other concerned 

organisation named in the SC. 
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 (b) coordinate with any other consultants employed by him.  

 

5.1.3 Approvals 

 

 The Client shall accord approval of the documents within such time as 

specified in the SC, whenever these are applied for by the Consultants. 

 

5.2 Access to Land 

 

 The Client warrants that the Consultants shall have, free of charge, 

unimpeded access to all land of which access is required for the 

performance of the Services. 

 

5.3 Change in the Applicable Law 

 

 If, after the date of this Contract, there is any change in the Applicable Law 

which increases or decreases the cost of the Services rendered by the 

Consultants, then the remunerations and direct costs otherwise payable to 

the Consultants under this Contract shall be increased or decreased 

accordingly, and corresponding adjustment shall be made to the amounts 

referred to in Sub-Clause 6.2 (a) or (b), as the case may be. 

 

5.4 Services and Facilities 

 

 The Client shall make available to the Consultants, Subconsultants and the 

Personnel,  for the purpose of the Services and free of any charge, the 

services, facilities and  property described in Appendix F at the times and  

in the manner specified in said Appendix F, provided that if such services, 

facilities and property shall not be made available to the Consultants as 

and when so specified, the Parties shall agree on; (i) any time extension 

that it may be appropriate to grant to the Consultants for the performance 

of the Services;  (ii) the manner in which the Consultants shall procure any 

such services,  facilities and property  from other sources; and  (iii) the 

additional payments, if any, to be made to the Consultants as a result 

thereof pursuant to Clause 6 hereinafter. 

 

5.5 Payments 

 

 In consideration of the Services performed by the Consultants under this 

Contract, the Client shall make to the Consultants such payments and in 

such manner as is provided by Clause 6 of this Contract. 

 

 

 

 

6. PAYMENTS TO THE CONSULTANTS 
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6.1 Lump Sum Remuneration 

 

 The Consultants' total remuneration shall not exceed the Contract Price and 

shall be a fixed lump sum including all staff costs, incurred by the 

Consultants in carrying out the Services described in Appendix A. Other 

reimbursable direct costs expenditure, if any, are specified in the SC.  

Except as provided in Sub-Clause 5.3, the Contract Price may only be 

increased above the amounts stated in Sub-Clause 6.2 if the Parties have 

agreed to additional payments in accordance with Sub-Clauses 2.5, 2.6, 

5.4 or 6.6. 

 

6.2 Contract Price 

 

 (a) Foreign currency payment shall be made in the currency or 

currencies specified as foreign currency or currencies in the SC, and 

local currency payment shall be made in Pakistani Rupees. 

 

 (b) The SC shall specify the break up of remuneration to be paid, 

respectively, in foreign and in local currencies. 

 

6.3 Terms and Conditions of Payment 

 

 Payment will be made to the account of the Consultants and according to 

the payment schedule stated in the SC.  Payments shall be made after the 

conditions listed in the SC for such payments have been met, and the 

Consultants have submitted an invoice to the Client specifying the amount 

due. 

 

6.4 Period of Payment 

 

 (a) Advance payment to the Consultants shall be affected within the 

period specified in the SC, after signing of the Contract Agreement 

between the Parties. 

 

 (b) Any other amount due to the Consultants shall be paid by the Client 

to the Consultants within twenty-eight (28) days in case of local 

currency and fifty six (56) days in case of foreign currency after the 

Consultants' invoice has been delivered to the Client. 

 

6.5 Delayed Payments 

 

 If the Client has delayed payments beyond the period stated in paragraph 

(b) of Sub-Clause 6.4, financing charges shall be paid to the Consultants 

for each day of delay at the rate specified in the SC. 

 

 

6.6 Additional Services 
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 Additional Services means: 
 

 (a) Services as approved by the Client outside the Scope of Services 
described in Appendix A; 

 
 (b) Services to be performed during the period extended  pursuant to 

Sub-Clause 2.6, beyond the original schedule time for completion of 
the Services; and 

 
 (c) any re-doing of any part of the Services as a result of Client's 

instructions. 
 
 If, in the opinion of the Client, it is necessary to perform Additional 

Services during the currency of the Contract for the purpose of the Project, 

such Additional Services shall be performed with the prior concurrence of 
both the Parties. The Consultants shall inform the Client of the additional 
time (if any), and the additional remuneration and reimbursable direct 
costs expenditure for such Additional Services.  If there is no disagreement 
by the Client within two weeks of this intimation, such additional time, 
remuneration and reimbursable direct costs expenditure shall be deemed 

to become part of the Contract.  Such remuneration and reimbursable 
direct costs expenditure shall be determined on the basis of rates provided 
in Appendices D and E, in case the Additional Services are performed 
during the scheduled period of the Services, otherwise remuneration for 
Additional Services shall be determined on the basis of Consultants' billing 
rates prevailing at the time of performing the Additional Services. 

 
6.7 Consultants' Entitlement to Suspend Services 
 
 If the Client fails to make the payment of any of the Consultants' invoice 

(excluding the advance payment), within twenty-eight (28) days after the 
expiry of the time stated in paragraph (b) of Sub-Clause 6.4, within which 

payment is to be made, the Consultants may after giving not less than 
fourteen (14) days' prior notice to the Client, suspend the Services or 
reduce the rate of carrying out the Services, unless and until the 
Consultants have received the payment. 

 
 This action will not prejudice the Consultants entitlement to financing 

charges under Sub-Clause 6.5. 
 

7. SETTLEMENT OF DISPUTES 
 
7.1 Amicable Settlement 

 

 The Parties shall use their best efforts to settle amicably all disputes arising 

out of or in connection with this Contract or its interpretation. 

 

7.2 Dispute Settlement 

 

 Any dispute between the Parties as to matters arising pursuant to this 

Contract which cannot be settled amicably within thirty (30) days after 

receipt by one Party of the other Party's request for such amicable 

settlement may be submitted by either Party for settlement in accordance 

with the provisions of the Arbitration Act, 1940 (Act No.X of 1940) and of 

the Rules made thereunder and any statutory modifications thereto. 
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 Services under the Contract shall, if reasonably possible, continue during 

the arbitration proceedings and no payment due to or by the Client shall be 

withheld on account of such proceedings. 

 
 

8.  INTEGRITY PACT 
 

8.1  If the Consultant or any of his Subconsultants, agents or servants is found 
to have violated or involved in violation of the Integrity Pact signed by the 
Consultant as Appendix-G to this Form of Contract, then the Client shall be 
entitled to: 

 
(a) recover from the Consultant an amount equivalent to ten times the 

sum of any commission, gratification, bribe, finder’s fee or kickback 
given by the Consultant or any of his Subconsultant, agents or 
servants; 

 

(b) terminate the Contract; and 
 

(c) recover from the Consultant any loss or damage to the Client as a 
result of such termination or of any other corrupt business practices 
of the Consultant or any of his Subconsultant, agents or servants. 

 

On termination of the Contract under Sub-Para (b) of this Sub-Clause, the 
Consultant shall proceed in accordance with Sub-Clause 2.9.3. Payment 
upon such termination shall be made under Sub-Clause 2.9.4 (a) after 
having deducted the amounts due to the Client under Sub-Para (a) and (c) 
of this Sub-Clause. 
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III. SPECIAL CONDITIONS OF CONTRACT 
 

 

No. 

of GC 

Clause 

Amendments of, and Supplements to, Clauses in the General Conditions  

of Contract 

 

________________________________________________________________ 

 

 

1.1 Definitions 

  

 "Project" means “Procurement of Consultancy Services for Master Planning, 
Detailed Designing and Construction Supervision of Infrastructure Works at 

Naushahro Feroze Industrial Park, Naushahro Feroze.”   
 

 

1.6 Authorised Representatives 

 

 The Authorised Representatives are the following: 

 

 For the Client (To be filled at the time of signing Contract): 

  _______________________________ 

  _______________________________ 

  _______________________________ 

  Telephone : ___________________ 

  Facsimile : ___________________ 

  E.Mail  : ___________________ 

 

 For the Consultants(To be filled at the time of signing Contract) 

 

  _______________________________ (Name of Project Manager) 

  _______________________________ (Project) 

  _______________________________ (Address) 

  _______________________________ 

  _______________________________ 

  Telephone : ___________________ 

  Facsimile : ___________________ 

  E.Mail  : ___________________ 

 

 

1.8 Leader of the Joint Venture 

 

 The leader of the Joint Venture is .................................... (name of the 

Member of the Joint Venture). 

 

 [Note: If the Consultants do not consist of more than one entity, the Sub-

Clause 1.8  will be deleted in Final Agreement.] 
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2.1 Effectiveness of Contract 

 

 The date on which this Contract shall come into effect is the date when the 

Contract is signed by both the Parties. 

 

2.2 Termination of Contract for Failure to Become Effective 

 

 The time period shall be 120 days, or such other period as the Parties may 

agree in writing. 

 

2.3 Commencement of Services 

 

 The Consultants shall commence the Services  on the date of signing of 

Contract Agreement, or such other time period as the Parties may agree in 

writing. 

 

2.4 Expiration of Contract 

 

 The period of completion of Services shall be  06 months for Master 

Planning, EIA, detailed designing and pre-construction phase activities. 

 

The Construction Supervision is envisaged to be for 12 months, however 

may be extended due to site conditions. In case of extension of 

construction supervision contract, no additional payment to the Consultant 

will be admissible. 

 

The Defect Liability Period will be for 12 months. 

 

 "Completion of Services" means submission of all reports or deliverables to 

the client mentioned in Appendix-B and obtaining the Client’s approval for 

such Reports and Certificates. 

 

2.6      Extension of Time for Completion 

 

 From the first line delete the phrase “or duration” 

 

Add the following lines at the end of the sub-clause 

 

- No extension of time is envisaged in normal circumstances for the 

completion of all planning, design and pre-construction phase activities. In 

case of delay in the above by the Consultant, Liquidate Damages at the 

rate of 1% of the planning, design and pre-construction phase activities 

remuneration per week will be deducted from the Consultant’s payment. 

 

- Due to site conditions the construction supervision activities may be 

extended. No additional payment will be made to the Consultant in case of 

such extended period. 
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3.4 Liability of the Consultants 

 

From the 3rd  paragraph, replace the last word “earlier” with the word “later” 

 

From the 4th paragraph, delete the phrase “upto a limit ……………. keeping such 

cover effective.” 

 

3.5 Insurance to be Taken out by the Consultants 

 

 As per normal industry practice.  
 

3.6 Consultants' Actions Requiring Client's Prior Approval 
 
 The Consultants shall also clear with the Client, before commitments on 

any action they propose to take under the following: 
 
 i) Issuing Variations Orders in respect of: 

 
  - additional items of Works as determined by the Engineer to 

be necessary for the execution of Works. 
 
  - any new item of the Works not envisaged in the Contract 

Documents and which is determined by the Engineer to be 

necessary for the execution of Works. 
 
  - any item of Works covered under Provisional Sums 
 
 ii) Claim from the Contractor for extra payment with full supporting 

details and Consultants recommendations, if any, for settlement. 

 
 iii) Details of any nominated sub-contracts. 
 
 iv) Any action under terms of Performance Guarantee or Insurance 

Policy. 
 

 v) Any action by the Consultants affecting the costs under the 
following clauses of Conditions of Contract of the Construction 
Contract. 

 
  - Adverse Physical Conditions and Artificial Obstructions 
  - Suspension of Works 

  - Bonus and Liquidated Damages 
  - Certificate of Completion of Works 
  - Defects Liability Certificate 
  - Forfeiture 
  - Special Risks 
  - Frustration 

 
 vi) Final Measurement Statement 
 
 vii) Release of Retention Money 
 
 viii) Any change in the ratios of various currencies of payment. 

 
ix) Issuance of Taking Over and Defect Liability Certificates. 
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x) Granting any extension of time to the Contractor. 
 

xi) Any other item mentioned in the Construction Contract. 
 
3.8 Documents Prepared by the Consultants to be the Property of the 

Client 
 
 The Client and the Consultants shall not use these documents for purposes 

unrelated to this Contract without the prior written approval of the other 
Party. 

 
5.1.1 Assistance 

 

To be mutually agreed between Client and the Consultant. 

 

5.1.2 Coordination 

 

It is the responsibility of the Consultant to get all necessary approvals. The Client 

will only facilitate the Consultant for getting such approvals. 

 

5.1.3 Approvals 

 

 The Client shall accord approval of the documents immediately but not 

later than fourteen (14) days from the date of their submission by the 

Consultants. 

 

6.2 Contract Price  

 

 (a) The amount in local currency is Pakistani Rupees............. 

 

 (b) The break up of local currency  is as under: 

 

- For Detailed surveys, Soil Investigation and EIA is Rs…………………….. 

- For Master Planning of the project is Rs ……………………………… 

- For Detailed Designing of the project and all related services is 

Rs…………………. 

- For Tendering Processes, Evaluations and Recommendation(s), Preparation 

of Construction Drawings, Award of Contracts etc is Rs………………………… 

- For Construction Supervision including Defect Liability Period is Rs……………. 

 

6.3 Terms and Conditions of Payment 

 

For Pre-Construction Phase 

 

- For Detailed surveys, Soil Investigation and EIA is Rs…………………….. 

- For Master Planning of the project is Rs ……………………………… 

- For Detailed Designing of the project and all related services is 

Rs…………………. 

- For Tendering Processes, Evaluations and Recommendation(s), Preparation 

of Construction Drawings, Award of Contracts etc is Rs………………………… 
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 For Construction Supervision Phase 

 

- Total Remuneration for Construction Supervision including Defect Liability 

Period is Rs……………. 

 

The mode of payment during construction supervision shall be carried out as 
per following equation:   

 

 

Total amount of Construction Contract(s) will based on the Engineer’s 
Estimate and modified upon the award and finalization of Construction 

Contract(s)  

Due to site conditions the construction supervision activities may be extended. 

No additional payment will be made to the Consultant in case of such extended 

period. 

 

The Consultant shall submit the invoice only after the completion and approval 

by the Client of each activity mentioned above. 

 

6.4 Period of Payment 

 

No advance payment is allowed under this Contract. 

 

6.5 Delayed Payments 

 

 Financing charges are Two  percent ( 2%) per annum.  

 

6.6 Additional Services 

 

 Sub-clause (b) is deleted.

Amount of IPC of Construction Contract 
X Consultant Bid Price for Construction 

phase          Total Amount of Construction Contract (s) 
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IV   APPENDICES 
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Appendix  A 
 

Description of the Services/ Scope of Work 
 

A.1 Design Phase 
 

Consultant’s Services will include all the services and activities detailed hereinafter 
including all activities which are necessary to ensure satisfactory completion of the major 
tasks listed below even if such activities may not be specifically detailed in this “Scope 
of Services”    
 

1. Onsite Survey, Investigation & Environmental Impact Assessment 

 
1.1 Carry out detailed survey of the NFIP site and its environment 
1.2 Carry Out/arrange: 

 
1.2.1 Verification of site boundary and bench marks 
1.2.2 Soil Investigation (03 sets of Report) 

1.2.3 Topographical survey (03 sets of Report) 
1.2.4 Comprehensive and detailed Environmental impact Assessment 

(EIA) studies and obtaining “No Objection Certificate” from 
relevant authority (03 sets of Report).  

1.2.5 Consultant should provide detailed signed and stamped reports for 
all above. Soft copies of all reports in editable format and software 

shall also be submitted. 
   

2. Master Planning, Detailed Design Development (Architectural & 
Engineering Services), Preparation of Tender and Bid Documents and 
selection of Contractors 

 

2.1 Conduct detailed Master Planning of the project. Submit three (03) sets of 
each draft and then approved Master Plan to the Employer.  
 

2.2 Detailed design development and preparation of Engineering drawings for 
the infrastructure services including Firefighting, Water Supply system, 
Sewerage System, Underground and overhead water reservoirs, Waste 

Water Treatment Plant, Power Generation Plant, Roads (Flexible and Rigid 
Pavement), Storm Water System, Street Lighting and Power Distribution, 
Telecommunication, fiber optic cable, Gas and/or LPG  Distribution 
Network, Boundary wall, Landscaping and horticulture for Green areas & 
Parks and any other infrastructure facility not specifically mentioned herein 
but which are normally required in an Industrial Park  

 
2.3 Special attention is to be provided to the topography and the natural 

drainage pattern of the area and its surroundings.  
 
2.4 In the planning and designing of the electrical distribution system, it must 

be ensured that adequate electrical power is available to users based on 

the type of industry and the normal electric consumption in respective 
industry. 

 
2.5 Review and approval of Building Planes of factories of prosperous applicant 

to be set up at NFIP in line with applicable building bye laws and provide 
comments (if any). 

 



(26) 

2.6 Designing of Gas piping network to all sectors in accordance with the 
requirements of applicable laws. 

 
2.7 Conduct Prequalification of Contractors (as per PPRA rules) if and when 

required and furnished recommendation (as per PPRA rules) accordingly.  
 

2.8 Preparation of complete Bidding Documents. 
 

2.9 Preparation of Engineering Estimates. 
 

2.10 Conduct bid opening meetings. 
 

2.11 Scrutinize, conduct technical and financial evaluations and give 
recommendations on Bid(s) as per PPRA rules. 

 
2.12 Making bid evaluation reports. 

 
2.13 Consultant shall be responsible to conduct complete Contract Award 

processes for all tenders including stamp duties, performance securities 
and insurances.  

 
2.14 Consultant shall be responsible for all tendering process and consequently 

assist in responding Audit queries (Internal, External and AGP) 
 

2.15 Deliverables: 
 

2.15.1 Signed and stamped Draft and the Approved Master Plan (03 sets of 
each) 

2.15.2 Signed and stamped Design report (03 sets)  
2.15.3 Signed and stamped Prequalification and Tender documents 

including tender drawings, specifications and BOQ (05 sets of each) 
2.15.4 Signed and stamped prequalification and Bid evaluation reports (03 

sets) 
2.15.5 Signed and stamped Construction Drawings (03 sets) 
2.15.6 Engineering Estimates (03 sets) 

   
2.16 The Consultant shall provide Schedule (Timeline) of all activities on 

Primavera and / or MS Project for respective phase (03 sets). 

 
2.17    Soft copies of all reports in appropriate editable format and software. 

 
2.18    Any other relevant report required by the Client. 
 

B.2 Construction Supervision Phase 

 
The Consultant shall be responsible for providing construction supervision services 
throughout the duration of the project. Provision of vehicles, its maintenance, Driver, 

POL etc will be provided to consultant by the contractor through Construction 
Contracts.  
 
Services during Construction Phase shall include but not be limited to: 

 
1. Project Management, including; 

 

� Schedule (Timeline) of all activities on Primavera and / or MS Project for 

Master Planning and pre-construction phase (03 sets) 
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� Physical and Financial Progress Schedule preparation (schedule shall be 
prepared in conjunction of Contractor’s schedule)(03 sets); 

� Schedule evaluation (actual vs. planned physical and financial progress); 
� Cash Flow Details (Expected v/s original) (03 set) 
� Record management; 
� Verification of Interim Payment Certificates submitted by Contractor; 
� Preparation and submission of monthly progress reports (03 sets are 

required). The monthly progress report shall include: 

 
� Description of Background of project including work award details 

(including letter of award/ Detail of securities and insurance). 
� A short overview of work completed during the previous month; 
� A short overview of work to be completed the following month; 
� An updated schedule (based on Contractor’s schedule of progress) showing 

work progress and completion percentage; 
� A list of problems/ difficulties; if any; and proposed corrective actions; and 
� A bar graph on MS Project and / or Primavera comparing the monthly 

invoiced amounts and cumulative billings with the total authorized 
construction budget. 

� Physical and Financial progress of the project for respective month. 

� Attach photographs for respective month 
 

2. Construction Contract Administration, including but not limited to following; 
 

� The services to be provided by the Consultant shall include all duties 

according to the terms and conditions set in Contract Agreement. 

� Conduct and lead Preconstruction conference/ meetings to be held between 
Client and Contractor; 

� Coordination in site meetings to be held between representatives of Client 
and Contractor and preparation of minutes of meeting; 

� Review of Contractor’s work progress in compliance of complete Contract 

Document plus work program submitted by Contractors; 
� Review of Contractor’s submittals in compliance of Contract Documents; 
� Completion of daily logs; 
� Communication with Contractor regarding adequacy of work. 
� Review and evaluation of submittals in support of claims and disputes (if 

any) and forwarding subsequent recommendation to Employer.  

� Coordinate with Contractor and Client to conclude claims and disputes. 
� Investigation and inspection of site conditions that differ from those 

described in the Contract Documents. 
� The Consultant shall provide Schedule (Timeline) of all activities on 

Primavera and/or MS Project for respective phase. 

� Submission of any record or drawings made by Consultant during 
construction. 

� Resolve Disputes at all levels (if any). 

3. Field Inspection, including; 
 

� Review and inspection of Contractor’s work in compliance of Contract 
Documents on daily basis; 

� Recommend and Monitor correct actions taken by Contractor needed to fix 

a work which is not in compliance with the Contract Documents; 
� Maintaining Field inspection diaries; 
� Record Digital photos of work in progress; 
� Field Inspection/ Quality assurance/ materials testing services /Review and 

approve test reports submitted by the contractor (03 sets for each relevant 
report); 
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� Check sites/ work places in compliance of safety and health standards and 
notify in case of non-compliance. 

� Review and approval of Contractor’s survey layouts and levels. 
� Inspect installation of electro-mechanical equipment as per the 

manufacturer guidelines and tender documents. 
� Testing, commissioning and energization of equipment and systems 
� Maintaining all records of inspections and testing. 

� The Consultant would demobilize the site staff if the work is suspended due 

to lack of funds or work has not been awarded to Contractor or as required by 

Employer. However Re-mobilization of site would be made as per the Employer 

requirement.  

 
The Consultant shall be responsible for providing services during construction closeout/ 
Defect Liability Period. Services during construction closeout shall include, but not be 
limited to: 
 

� Site inspection to determine the completion of works in fulfillment of 

Contract Documents and rectification of any defect (s) therein; 
� Preparation of punch list and inspection of remedial actions; 
� Review of operation/ maintenance manuals and spare parts lists. 
� Review As-built drawings submitted by the Contractor (03 sets or reviewed 

and approved drawings; 
� Recommendation to Client as to the release of payments, securities/ 

insurances and retention to Contractor. 
� Review and recommendation/certification of Contractor’s Final Bill. 
� Finalize the handing over/taking over of site. 
� Recommendation to issue Defect Liability Certificate to the contractor. 
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Appendix  B 
 

Reports/ Deliverables 
 

1. Onsite Survey, Investigation & Environmental Impact Assessment 

 

Pursuant to Clause 1 of A.1 (App-A), The Consultant will submit to the Client the following 

reports and submissions in three (whrere not mentioned) coloured hard copies (signed 

and stamped) and a soft copy in editable format (on CD) 

 

1.1. Surveys and Investigation Reports 

1.2. An Environment Impact Analysis Report 

 

2. Master Planning, Detailed Design Development (Architectural & 
Engineering Services), Preparation of Tender and Bid Documents and 
selection of Contractors 

 

Pursuant to Clause 2 of A.1 (App-A), The Consultant will submit to the Client the following 

reports and submissions in three (whrere not mentioned) coloured hard copies (signed 

and stamped) and a soft copy in editable format (on CD) 

 

2.1. Schedule (Timeline) of all activities on Primavera and / or MS Project for Master 

Planning and pre-construction phase. 

2.2. Draft Master Plan 

2.3. Approved Master Plan 

2.4. Design Reports 

2.5. Engineering Estimates 

2.6. Pre-qualification Documents (05 sets) 

2.7. Pre-qualification Report 

2.8. Bidding Documents including Tender Drawings (05 seta) 

2.9. Bid Evaluation Reports 

2.10.Construction Drawings 

 

3. Construction Supervision Phase 

 

Pursuant to Clause 1 of A.2 (App-A), The Consultant will submit to the Client the following 

reports and submissions in three (whrere not mentioned) coloured hard copies (signed 

and stamped) and a soft copy in editable format (on CD) 

 

3.1. Schedule (Timeline) of all activities on Primavera and / or MS Project for Master 

Planning and pre-construction phase. 

3.2. Physical and Financial Progress Schedule preparation (schedule shall be prepared in 
conjunction of Contractor’s schedule); 

3.3. Monthly Progress Reports as per described format in App-A 

3.4. Cash Flow Detailes (Expected v/s original) 

3.5. Variation Orders / Claims (if any) 

3.6. Field Inspection and Quality Control Report 

3.7 Review and approve test Reports submitted by the Contractors 

3.4. As-Built Drawings (obtained from contractor and reviewed) 

Note : Soft copies of all reports in editable format and software shall also be submitted 
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Appendix  C 
 

Key Personnel and Subconsultants 
 

 

[List under: C-1 Title [and names, if already available], activities of job 

descriptions of key Personnel to be assigned to work and staff-

months for each. The list of Key Personnel to be assigned to this 

project should be comprises of the members required in “Section 

B.2 – Staffing” of Request of Proposal (RFP) 

 

 C-2 List of approved Subconsultants (if already available); same 

information with respect to their Personnel as in C-1.] 
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Appendix   D 
 

Breakdown of Contract Price in Foreign Currency 
 

 

(NOT APPLICABLE) 
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Appendix   E 
 

Breakdown of Contract Price in Local Currency 
 

S.N. DESCRIPTION OF WORKS LUMSUM FEES   

1 Detailed surveys, Soil Investigation and EIA  

2 Master Planning of the project  

3 Detailed Designing of the project and all related 
services 

 

4 
Tendering Processes, Evaluations and 
Recommendation(s), Preparation of Construction 
Drawings, Award of Contracts etc  

 

5 Construction Supervision including Defect 
Liability Period 

 

Total  

 

 

 Note: 

 

The detailed breakup of all above items along with the monthly salary of each 
staff required for Construction Supervision shall be provided by the Consultants 

on separate sheets. 
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Appendix   F 
 

Services and Facilities to be Provided by the Client 
 

Accomodation and transportation for Consultant’s site staff required for Construction 

Supervision Service will be provided through Construction Contract. 
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Appendix   G 
 

(INTEGRITY PACT) 
 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN  

CONTRACTS WORTH RS. 10.00 MILLION OR MORE 
 

 Contract No.________________ Dated __________________ 
 Contract Value: ________________ 
 Contract Title: _________________ 

 

………………………………… [name of Supplier] hereby declares that it has not obtained 
or induced the procurement of any contract, right, interest, privilege or other 
obligation or benefit from Government of Pakistan (GoP) or any administrative 
subdivision or agency thereof or any other entity owned or controlled by GoP 
through any corrupt business practice. 

 

 Without limiting the generality of the foregoing, [name of Supplier] represents 
and warrants that it has fully declared the brokerage, commission, fees etc. paid 
or payable to anyone and not given or agreed to give and shall not give or agree 
to give to anyone within or outside Pakistan either directly or indirectly through 
any natural or juridical person, including its affiliate, agent, associate, broker, 
consultant, director, promoter, shareholder, sponsor or subsidiary, any 

commission, gratification, bribe, finder’s fee or kickback, whether described as 
consultation fee or otherwise, with the object of obtaining or inducing the 
procurement of a contract, right, interest, privilege or other obligation or benefit 
in whatsoever form from GoP,  except that which has been expressly declared 
pursuant hereto. 

 

 [name of Supplier] certifies that it has made and will make full disclosure of all 
agreements and arrangements with all persons in respect of or related to the 
transaction with GoP and has not taken any action or will not take any action to 
circumvent the above declaration, representation or warranty. 

 
 [name of Supplier] accepts full responsibility and strict liability for making any 

false declaration, not making full disclosure, misrepresenting facts or taking any 
action likely to defeat the purpose of this declaration, representation and 
warranty. It agrees that any contract, right, interest, privilege or other obligation 
or benefit obtained or procured as aforesaid shall, without prejudice to any other 
rights and remedies available to GoP under any law, contract or other instrument, 
be voidable at the option of GoP. 

 
 Notwithstanding any rights and remedies exercised by GoP in this regard, [name 

of Supplier] agrees to indemnify GoP for any loss or damage incurred by it on 
account of its corrupt business practices and further pay compensation to GoP in 
an amount equivalent to ten time the sum of any commission, gratification, bribe, 
finder’s fee or kickback given by [name of Supplier] as aforesaid for the purpose 

of obtaining or inducing the procurement of any contract, right, interest, privilege 
or other obligation or benefit in whatsoever form from GoP. 

 
 
 Name of Buyer: ………………  Name of Seller/Supplier: ………… 
 Signature: ……………………  Signature: ………………………… 

   [Seal]      [Seal]    
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CONTRACT FOR ENGINEERING CONSULTANCY SERVICES 

 

LUMP SUM REMUNERATION  

 

 

between 

 

 

 

________________________________________________ 

(NAME OF THE CLIENT) 

 

 

 

 

and 

 

 

 

_________________________________________________ 

 

(NAME OF THE JOINT VENTURE OF THE CONSULTANTS) 

 

 

 

for 

 

_______________________(BRIEF SCOPE OF SERVICES) 

 

OF____________________________(NAME OF PROJECT) 

 

 

 

_______________________ 

Month and Year 

  

 

 

___________ (NAME OF THE JOINT VENTURE OF THE CONSULTANTS) 

_________________ (Name of Individual Consultants) 

_________________ (Name of Individual Consultants) 
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FORM OF CONTRACT 
 

 

[Note: Use this Form of Contract when the Consultants performs Services as Joint 

Venture. 

 

 

This CONTRACT (hereinafter called the "Contract") is made on the ________ day of ____ 

[month] of ____ [year], between, on the one hand, ___________________ 

______________________________________________________________________

______________________________________________________________________ 

 

(hereinafter called the "Client" which expression shall include the successors, legal 

representatives and permitted assigns) and, on the other hand, a joint venture consisting 

of the following entities, each of which will be jointly and severally liable to the Client for 

all the Consultants' obligations under this Contract, namely: 

 

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________ 

 

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________ 

 

(hereinafter collectively called the "Consultants" which expression shall include its 

successors, legal representatives and permitted assigns). 

 

WHEREAS 

 

(a) the Client has requested the Consultants to provide certain consulting services as 

defined in the General Conditions of Contract attached to this Contract 

(hereinafter called the "Services"); and 

 

(b) the Consultants, having represented to the Client that they have the required 

professional skills, and personnel and technical resources, have agreed to provide 

the Services on the terms and conditions set forth in this Contract; 

 

NOW THEREFORE the Parties hereby agree as follows: 

 

1. The following documents attached hereto shall be deemed to form an integral part 

of this Contract: 

 

 (a) the General Conditions of Contract; 

 (b) the Special Conditions of Contract; 

 (c) the following Appendices: 
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 [Note: If any of these Appendices are not used, the words "Not Used" should be 

inserted below next to the title of the Appendix and on the sheet attached 

hereto carrying the title of that Appendix.] 

 

  Appendix A: Description of Services/ Scope of Work 

  Appendix B: Reports/ Deliverables 

  Appendix C: Key Personnel and Subconsultants 

  Appendix D: Breakdown of Contract Price in Foreign Currency 

  Appendix E: Breakdown of Contract Price in Local Currency 

  Appendix F: Services & Facilities to be Provided By the Client 

  Appendix G: Integrity Pact (for Services above Rs. 10 Million) 

 

2. The mutual rights and obligations of the Client and the Consultants shall be as set 

forth in the Contract, in particular: 

 

 (a) the Consultants shall carry out the Services in accordance with the 

provisions of the Contract; and 

 

 (b) the Client shall make payments to the Consultants in accordance with the 

provisions of the Contract. 

 

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their 

respective names in two identical parts each of which shall be deemed as the original, as 

of the day, month  and year first above written. 

 

 

 For and on behalf of 

______________________ 

 

 

CLIENT'S NAME 

Witness 

 

Signature ___________________   Signature  ________________ 

Name ______________________   Name ____________________ 

Title _______________________   Title _____________________ 

        (Seal) 

 

 For and on behalf of 

_______________________________________________ 

NAME OF THE JOINT VENTURE OF THE CONSULTANTS 

 

 

 

 

 

__________________________ 

Name of Member No. 1 
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Witness 

 

Signature ___________________  Signature  ________________ 

Name ______________________  Name ____________________ 

Title _______________________  Title _____________________ 

        (Seal) 

 _________________________ 

Name of Member No. 2 

 

Witness 

 

Signature ___________________  Signature  ________________ 

Name ______________________  Name ____________________ 

Title _______________________  Title _____________________ 

        (Seal) 

 

 

________________________ 

Name of Member No. 3 

Witness 

 

Signature ___________________  Signature  ________________ 

Name ______________________  Name ____________________ 

Title _______________________  Title _____________________ 

        (Seal)
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