

ADDENDUM NO. 1

Issued on June 30, 2016.

**PROJECT: INFRASTRUCTURE DEVELOPMENT WORKS AT KHAIRPUR
SPECIAL ECONOMIC ZONE (KSEZ).**

SUBJECT: ADDENDUM-1.

**THE FOLLOWING SHALL BE CONSIDERED AS AN ADDENDUM TO THE
TENDER DOCUMENTS OF THE SUBJECT PROJECT AND SHALL FORM A
PART OF THE CONTRACT DOCUMENTS.**

1. **Construction of Main Electrical Substation, Complete Civil & Electrical Works, Including Sub-Station Equipment's.**
 - i. **Similar Nature & Value Project (NIT. 1-g) and elsewhere.**
"Should have completed 2 contracts of similar nature with same or higher PEC category in last 5 years"
2. **Construction of Brick Masonry Retaining Wall along MC-02, MC-03 Periphery and Exit Gate along with Gate Office.**
 - i. **Similar Nature & Value Project (NIT. 1-g) and elsewhere.**
"Read at least 15 million instead of 30 million"
3. **Construction of TEffluent Pipeline from STP out falling to Rohri Canal RD: 85 + 263.**
 - i. **Similar Nature & Value Project (NIT. 1-g) and elsewhere.**
"Should have completed 2 contracts of similar nature with same or higher PEC category in last 5 years"
4. **Construction of Tube Well and Pump House.**
 - ii. **Similar Nature & Value Project (NIT. 1-g) and elsewhere.**
"Should have completed 2 contracts of similar nature with same or higher PEC category in last 5 years"

END OF ADDENDUM NO.1